
TABLE 2.5

CONSTRUCTION COST ESTIMATE
HARTFORD WEST MIS

Major Contract Items $323.3 $113.9 $178.0 $71.4 $209.4 $72.0 $50.0 $107.2 $255.9

Contingencies $100.2 $20.9 $46.0 $12.6 $52.4 $12.9 $12.4 $32.6 $78.3

Incidental, etc. $103.8 $21.6 $47.6 $13.1 $54.3 $13.4 $12.9 $33.7 $81.1

GRAND TOTAL $527.3 $156.5 $271.6 $97.1 $316.1 $98.3 $75.3 $173.5 $415.3
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SOURCE: Hartford West MIS Technical Report #3


